


ENAS Ente Acque Sardegna  Diga di Monte Pranu - Ripristino dello scarico di fondo 

Ord. Prezzo U.M. Q.tà Importo (€) Incid. MdO Importo MdO 
(€)

Cc.1.2 12.277,66 corpo 1 12.277,66 77,59% 9.525,66
Cc.2.4 25.237,26 corpo 1 25.237,26 8,26% 2.085,28
Cc.2.5 8.314,79 corpo 1 8.314,79 14,11% 1.172,96
Cc.2.6 16.020,97 corpo 1 16.020,97 11,02% 1.766,08
Cc.3.1 8.707,00 corpo 1 8.707,00 72,93% 6.350,44
Cc.3.2 6.654,63 corpo 1 6.654,63 47,71% 3.175,22
Cc.3.3 8.646,73 corpo 1 8.646,73 73,44% 6.350,44
Cc.3.4 14.254,70 corpo 1 14.254,70 75,05% 10.698,62
Cc.3.5 5.099,18 corpo 1 5.099,18 62,27% 3.175,22
Cc.3.6 26.505,49 corpo 1 26.505,49 47,92% 12.700,88
Cc.4.1 1.415,59 corpo 1 1.415,59 41,43% 586,48
Cc.5.1 80.276,70 corpo 1 80.276,70 9,20% 7.389,12
Cc.5.3 73.689,69 corpo 1 73.689,69 2,02% 1.492,16
Cc.5.4 5.994,08 corpo 1 5.994,08 10,65% 638,40
Cc.5.5 21.300,58 corpo 1 21.300,58 3,00% 638,40
Cc.6.1 4.737,60 corpo 1 4.737,60 67,02% 3.175,22
Cc.6.2 46.294,24 corpo 1 46.294,24 31,43% 14.548,16
Cc.6.3 5.532,01 corpo 1 5.532,01 62,96% 3.483,10
Cc.6.4 4.016,65 corpo 1 4.016,65 79,05% 3.175,22
Cc.7.1 14.004,26 corpo 1 14.004,26 8,38% 1.172,96
Cc.7.2 9.761,35 corpo 1 9.761,35 6,01% 586,48
Cc.7.3 2.572,33 corpo 1 2.572,33 12,41% 319,20
Cc.7.5 4.279,55 corpo 1 4.279,55 13,70% 586,48
Cc.7.6 1.519,56 corpo 1 1.519,56 38,60% 586,48

P.9 1,93 t x km 14.121,32 27.254,15 0,00% 0,00
P.10 5,83 m3 374,00 2.180,42 1,20% 26,17
P.13 12,65 m3 414,07 5.238,02 0,00% 0,00
P.15 84,22 ora 176,00 14.822,72 39,62% 5.872,76
P.16 15,00 m3 3,52 52,80 0,00% 0,00
P.17 270,93 m3 31,20 8.454,10 22,61% 1.911,47
P.19 1,91 kg 3.868,40 7.388,64 58,12% 4.294,28
P.20 1,97 m2 1.600,00 3.152,00 50,76% 1.599,96
P.21 5,30 m3 700,00 3.710,00 43,02% 1.596,04
P.22 29,13 m2 31,37 913,81 71,82% 656,30
P.23 1,87 kg 1.515,51 2.834,00 25,13% 712,18

P.24 158,32 cad 205 32.455,60 57,29% 18.592,59
P.25 4,33 mxcm 10.977,50 47.532,58 59,16% 28.121,26
P.26 88,57 cad 272 24.091,04 75,29% 18.137,43
P.27 66,90 m 240,40 16.082,76 28,59% 4.597,58
P.28 38,27 cad 86 3.291,22 75,29% 2.477,86
P.29 0,11 cmxcm 54.450,00 5.989,50 37,07% 2.220,31

P.30 155,51 cad 20 3.110,20 62,25% 1.935,95
P.31 26,03 cad 10 260,30 62,25% 162,02
P.32 260,31 cad 10 2.603,10 62,25% 1.620,30
P.33 173,54 cad 10 1.735,40 62,25% 1.080,20
P.34 46,68 cad 20 933,60 62,25% 581,12

Tot. lavori Tot. manodopera
621.198,55       191.574,45 

Incidenza manodopera                0,308 

Incidenza manodopera Studio Ing.G.Turi 1
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